
RUNWAY 3/21 EXTENSION - NEW EXIT TWY, TWY REPAIRS, AND PERIMETER RD RECONSTRUCTION – RE-BID 
AT SAN ANTONIO INTERNATIONAL AIRPORT 
Project No.: 33-00160-01 

060 
SUPPLEMENTAL CONDITIONS 

 
1. When submitting a bid in person, visitors to City Hall must allow time for security measures. Visitors to City 
Hall will be required to enter through the east side of the building. The public will pass through a metal detector and x-
ray machine located in the lobby. All packages, purses and carried items will be scanned during regular business hours of 
7 a.m. to 7 p.m.  After the public proceeds through the metal detector, they will sign in and receive a visitor’s badge. For 
those that might require the use of a ramp, entry is available on the south side of the building (Dolorosa side). Security 
will meet the visitor in the basement with a hand scanner. 
 
2. Scope of the Work - The Contractor shall furnish all the materials and perform all the Work called for in the Contract 
Documents and more specifically described in the Plans and Specification for the Project entitled. 
 
3. The Contractor shall begin Work at the job site within seven (7) calendar days after the date of the Owner’s written 
Authorization to Proceed issued by the Owner’s Representative. 
 
4. Liquidated Damages for Delay in Substantial Completion & Final Completion: Contractor shall pay Owner the 
sum indicated on the table below for each and every calendar day of unexcused delay in achieving Substantial 
Completion/Final Completion beyond the Scheduled Completion/Final Completion Dates. Any sums due and payable 
hereunder by Contractor shall be payable, not as a penalty, but as Liquidated Damages representing an estimate of delay 
damages likely to be sustained by Owner, estimated at the time of executing the Contract. Such Liquidated Damages 
shall apply regardless of whether Contractor has been terminated by Owner prior to Substantial Completion, so long as 
Contractor's  actions  or  inactions  contributed  to  the  delay.  Such Liquidated  Damages  shall  be  in  addition  to  and not  in  
preclusion of any recovery of actual damages resulting from other defects in Contractor's performance hereunder for 
matters other than delays in Substantial Completion/Final Completion. When Owner reasonably believes that Substantial 
Completion/Final Completion will be inexcusably delayed, Owner shall be entitled, but not required, to withhold from 
any amounts otherwise due to Contractor an amount then believed by Owner to be adequate to recover liquidated 
damages applicable to such delays. If and when Contractor overcomes the delay in achieving Substantial 
Completion/Final Completion, or any part thereof, for which Owner has withheld payment, Owner promptly shall release 
to Contractor those funds withheld but no longer applicable as Liquidated Damages. 

 
Liquidated Damages  

Contractual 
Milestone 

Contractual Milestone Description and 
Requirements From To Liquidated 

Damages 

1 

Substantial Completion of Runway 3/21 
Extension-New Exit Twy, Twy Repairs, 
and Perimeter Rd Reconstruction Re-Bid, 
Construction Sequences 1 and 1A. 

Start of 
Runway 
Closure 

120 calendar 
days $2,100 per day 

2 

Substantial Completion of Runway 3/21 
Extension-New Exit Twy, Twy Repairs, 
and Perimeter Rd Reconstruction Re-Bid, 
remainder of project. 

Start of 
Runway 
Closure 

150 calendar 
days $2,100 per day 

3 

Final completion of Runway 3/21 
Extension-New Exit Twy, Twy Repairs, 
and Perimeter Rd Reconstruction Re-Bid 
project. 

Substantial 
Completion 

30 calendar days 
from Substantial 

Completion 
$2,100 per day 

 
5.  The  Contract  Sum  -  The  Owner  shall  pay  the  Contractor  for  the  proper  performance  of  the  Contract,  subject  to  
additions and deduction provided therein, the Contract sum is listed in the Purchase Order. 
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6. Partial Payment - Each month, the Owner shall make a progress payment as approved by the Owner’s Representative 
in accordance with the General Conditions. 
 
7. Acceptance and Final Payment - Final Payment shall be due on final Owner acceptance of the Project Work, provided 
the Contract has been completed by Contractor as provided in the General Conditions. Before issuance of the final 
payment, the Contractor shall submit an affidavit and reasonable additional supporting evidence if required, as 
satisfactory to the Director of Finance, City of San Antonio, that all labor payrolls, construction materials and supply 
bills, subcontractors, and other indebtedness connected with the Work have been paid in full, or that an outstanding debt 
is being disputed and that the corporate surety or its agent is processing the outstanding claim and is willing to defend 
and/or indemnify the City should the City make final Contract payment. 
 
 
 


